

**INVITATION FOR BID
IFB-CO-14760-FIREFLY
Amendment 6**

**Provide NRF Transmission Components – DCIS for Small
NRF HQs (IFB 2)**

Questions & Answers

(P64 to P71) (A66 to A67)

PRICE				
Serial NR	IFB Ref.	Question	Answer	Status
P.64	Book II Part IV Annex A, par. 6.2.2, [172]	As per noten[172], "The provision of ECU for CNM, ISM and CGM transit cases, in support of deployments in Buildings of Opportunity or any other locations without environmental conditioning." shall be provided as an OPTION. Please identify where in the SSS this Option shall be priced	ECU shall be priced under CLIN 5.1.1.2 of Tab 9 in SSS.	Issued AMD 6
P.65	Book II Part I, SSS	Please confirm that while in SSS tab 2) prices are requested for all CLINS, in tabs 3) , 4), 5), 6), 7) and 8) only costs shall be included for each sub-CLINs	Tab 2 is the overall CLIN breakdown and total cost. Tabs 3 to 8 are sub-CLINs, and shall be priced for the CLIN items identified.	Issued AMD 6
P.66	Book II Part I, SSS, tab 9) Additional Equipment	Please clarify what tab 9) in SSS is made for and which equipment shall be considered herewith.	The intent of Tab 9 is to have unit prices for the modules and component, should there be a need to procure additional quantities during the Contract execution. Tab 9 is an Optional CLIN tab.	Issued AMD 6
P.67	Book II Part I, SSS, tab 4 Batch-1	Please note that the numbering of the CLINS of section 2.2, Training SSS Batch 1 Remote Node (Type- A) , seems to repeat the same numbering of section 2.1. Please clarify.	The numbering in the Tabs after Tab 2 are subCLINs of Tab 2, therefore the context provides the information to ensure clarity and the uniqueness of each CLIN/sub-CLIN item.	Issued AMD 6

PRICE				
P.68	Book II Part I, SSS, tab 4 Batch-1 Book I Annex A Bidding Sheets	"CLIN Summary" in Bidding Sheets and "SSS Summary" in SSS seem to have different CLINs (e.g.: CLIN 1.1 and CLIN 1.2 are missing in CLIN Summary in Bidding Sheets). Please clarify	The SSS and Bidding sheets have been modified under AMD 5. CLINs 1.1 and 1.2 exist in both documents.	Issued AMD 6
P.69	CLIN 1.4.1 & 1.4.2 Book II Part I SSS – 2) SSS & Book I Annex A Bidding Sheets	Subject: Price of Reach laptops Could you please provide the prices of the following CLINs: • CLIN 1.4.1 : "Laptop Delivery + 1 year of REACH Service" for 7 laptops CLIN 1.4.2 : "2nd and 3rd year of REACH Service" for 7 laptops	The estimated price is 3,500 EUR per Reach per year. Please note that this replaces the price value response of P.55 in AMD 5.	Issued AMD 6
P.70	CLIN 1.5 Book II Part I SSS – 2) SSS & Book I Annex A Bidding Sheets Book II Part IV SOW 3.4	There is no CLIN under CLIN 1 Project Management to cost project meetings specified in SOW section 3.4 including Kick-off Meeting, Project Review Meetings, Ad-hoc Meetings and Joint Technical Reviews. Could you please indicate where these meetings shall be costed?	Confirmed CLIN 1.5.2 has been added to the SSS in AMD 5.	Issued AMD 6 SSS amended in AMD 5
P.71	CLIN 2.3 Book II Part I SSS – 2) SSS & Book I Annex A Bidding Sheets	Typo In CLIN 2.3 Remarks (below) SSR shall read SRR. Could you please confirm? "The SSR can be conducted after the CCAP exercise. 1 week meeting & 1 week for report"	Confirmed, it shall read SRR.	Issued AMD 6

ADMINISTRATION/CONTRACTING				
Serial NR	IFB Ref.	Question	Answer	Status
A.66	AMD 1 (Book II Part IV) - SOW-V1.1 §3.3.4 – MNG-77	In MNG-77 it is requested to upload the Risk Log it on the Collaborative Environment in a format agreed with the Purchaser. What is meant to be the “Collaborative Environment”? Do you mean you want to import on your tools?	Please see SoW Section 3.7. This section of the SoW provides the definition of “Collaborative Environment”.	Issued AMD 6
A.67	Book II Part I SSS CLIN 2.5.3.5	CLIN 2.5.3.5 of the SSS related to the Low Level Design (LLD) – Final states that it should be delivered on week 21, but the comment against that CLIN states that it shall be submitted 4 weeks before the FDR, and is to be updated 1 week after the FDR estimated as 24th week. However if the LLD-Final is delivered 4 weeks before the FDR such that the FDR is week 25, and therefore the update to the LLD-Final is completed during the 1 week after the FDR, would indicate that it should be week 26 (assuming the FDR is very short). • Can the Purchaser confirm that the FDR is expected to occur week 25 and the update to the LLD-Final should be delivered week 26? It is considered that T0 + 25 weeks to FDR are challenging given the complexity and competing constraints in design. • Can the Purchaser please revisit the project schedule?	Please see the updated schedule in AMD 5.	Issued AMD 6